

## Approximate Building Estimate Report

<b>Building Type : Parking + One Story</b>		<b>Class Type : SelectnClass</b>	
<b>Date : 2017-12-17</b>		<b>Time : 11:22:53am</b>	
<b>Rcc Area Value :</b>		<b>Total Cost In INR : 0</b>	
<b>Activity</b>	<b>Labour Amount</b>	<b>Material Amount</b>	<b>Total Amount</b>
Earth WORK	6000	14800	0
Rcc Work	206800	536000	0
BBM + Plaster	150000	210000	0
Gypsm Work	84000	126000	0
Waterproofing Work	49400	74600	0
Flooring & Tiling Work	89200	310800	0
Carpentry Work-Doors	57000	243000	0
Aluminium Windows	40000	360000	0
Fabrication Work	113000	187000	0

<b>Painting &amp; Finishing Work</b>	<b>129800</b>	<b>130200</b>	<b>0</b>
<b>Lift Installation</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>Plumbing Work</b>	<b>40000</b>	<b>160000</b>	<b>0</b>
<b>Electrical Work</b>	<b>48000</b>	<b>192000</b>	<b>0</b>
<b>Piped Gas System</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>Fire Fighting</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>Solar System</b>	<b>3000</b>	<b>29600</b>	<b>0</b>
<b>Elevational Treatment</b>	<b>180000</b>	<b>420000</b>	<b>0</b>
<b>Building Amenities</b>	<b>121400</b>	<b>278600</b>	<b>0</b>
<b>Miscellaneous &amp; Contingencies</b>	<b>15000</b>	<b>15000</b>	<b>0</b>
<b>Total Amount</b>	<b>1332600</b>	<b>3287600</b>	<b>0</b>